
9/6/2022

The time determination schedule doesn’t include 

time for the relocation of the conduit on the bridges. 

My contractor is saying it will take 3-4 weeks for each 

bridge. Can additional time be added to the project 

for this?

Acknowledged. Bid per plan.

9/6/2022

Do we take possession of the old F-Shape barrier or 

do you want it taken to your stockpile? 
The existing median barrier proposed to be removed will become the property of the 

contractor.

9/6/2022

Would it be acceptable to cast the new F-Shape 

barrier in place in lieu of pinning portable barrier? Bid per plan

Pre-bid Questions and Answers CSJ # 0027-12-158


